

NOTICE TO CONTRACTORS

CALL ORDER N10
 STATE PROJECT NO. SRR-26(8)
 LOCATION: PONCA STATE PARK
 COUNTIES: DIXON

The Nebraska Department of Roads will receive sealed bids in Room 104 of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on December 19, 2002 . At that time the bids will be opened and read for GR CULV SEED BIT

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR WHO IS QUALIFIED FOR: BITUMINOUS
 START DATE 03/24/2003 WORKING DAYS 55
 Price Range \$ 1,000,000 to \$ 3,000,000

Plans and specifications may be seen beginning November 26, 2002 at the Lincoln Central Office and December 02, 2002 at the District Engineer's Office at NORFOLK
 Additional letting information may be found at the Nebraska Department of Roads Web Site at <http://www.dor.state.ne.us/letting/>.

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)	43 SHEETS	\$8.60
CROSS SECTIONS (SHEETS X1 THRU X35)	35 SHEETS	\$7.00
STANDARD PLANS	12 SHEETS	\$2.40

SHEET NO.	
1	TITLE PAGE
2T	TYPICAL CROSS SECTIONS OF IMPROVEMENT
2S1-2S2	SUMMARY OF QUANTITIES
2H1-2H6	ALIGNMENTS
2N	GENERAL INFORMATION
2L1-2L2	GEOMETRICS
2L3	GRADES
2L4	CONSTRUCTION
2L5	GEOMETRICS
2L5A	REMOVALS
2L6	GEOMETRICS
2L6A	REMOVALS
2L7-2L10	GEOMETRICS
2L11-2L12	CONSTRUCTION
3 - 7	PLAN & PROFILE SHEETS
8 - 12	DRAINAGE STRUCTURE CROSS SECTIONS
13	SPECIAL PLAN 1C INLET & JUNCTION BOX
14	SPECIAL PLAN 2C CURB RAMPS
15 - 16	SPECIAL PLAN 3C CONCRETE FLUME
17 - 18	SPECIAL PLAN 4C CONCRETE FLUME, TYPE IV
19 - 20	SPECIAL PLAN 5C CONCRETE FLUME, TYPE V
X1 - X35	CROSS SECTIONS

STANDARD PLANS	
301-R8	(3 SHEETS) PAVEMENT DETAILS
410-R3	(2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES
425-R3	COLLARS AND ELBOWS FOR CONCRETE PIPES
443-R6	(2 SHEETS) CURB INLETS AND JUNCTION BOX
920-R5	(2 SHEETS) TRAFFIC CONTROL
921-R4	TRAFFIC CONTROL
923	TRAFFIC CONTROL--ROAD CLOSURE

Quantities shown herein are FOR INFORMATION ONLY and should not be used for bidding purposes. The Department reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION	LUMP	LUMP
LARGE TREE REMOVAL		1 EACH
GENERAL CLEARING AND GRUBBING	LUMP	LUMP
EXCAVATION		8,857 CY

WATER	70	MGAL
REMOVE ASPHALT SURFACE	4,057	SY
REMOVAL OF SURFACING MATERIAL	1,000	CY
COVER CROP SEEDING	4	ACRE

GROUP 4 CULVERTS

MOBILIZATION	LUMP	LUMP
CAST IRON COVER & FRAME	1,625	LB
CAST IRON GRATE & FRAME	745	LB
TAPPING EXISTING STRUCTURE	2	EACH
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL	293	CY
47B-3000 CONC FOR INLET & JUNCTION BOXES	43	CY
RE-STEEL FOR INLET & JCT BOX	1,938	LB
24" CULVERT PIPE	180	LF
24" FLARED-END SECTION	1	EACH
18" CONCRETE FLARED-END SECTION	1	EACH
30" CONCRETE FLARED-END SECTION	1	EACH
18" REINF CONCRETE SEWER PIPE	851	LF
24" REINF CONCRETE SEWER PIPE	252	LF
30" REINF CONCRETE SEWER PIPE	162	LF

GROUP 5 SEEDING

MOBILIZATION	LUMP	LUMP
SEEDING, TYPE B	4	ACRE
MULCH	8	TON

GROUP 9 BITUMINOUS

MOBILIZATION	LUMP	LUMP
REMOVE FLUME	1	EACH
COMB CONC 47B-3000 CURB & GUTTER	4,200	LF
CONC 47B-3000 SIDEWALKS	162	SY
CONCRETE FLUME	1	EACH
CONCRETE FLUME, TYPE IV	1	EACH
CONCRETE FLUME, TYPE V	1	EACH
15" CULVERT PIPE	202	LF
24" CULVERT PIPE	76	LF
ROCK RIPRAP, TYPE B	10	TON
ASPH CONCRETE FOR PATCHING, TYPE SP2(0.5)	100	TON
ASPH CONC, TYPE SP2(0.5)	36,660	TON
PLACE ASPH CONC FOR DRIVE & INTER	777	SY
PERF GRADED BINDER (64-22)	1,985	TON
CONSTRUCTING ASPH CONC CURB	1,155	LF
PREP OF INTER & DRIVE	777	SY
TACK COAT	19,710	GAL
WATER	304	MGAL
EARTH SHOULDER CONSTRUCTION	822	STA
SUBGRADE PREPARATION	32,672	SY

GROUP 10 GENERAL ITEMS

BARRICADE, TYPE II	375	B DAY
BARRICADE, TYPE III	428	B DAY
TEMPORARY SIGN DAY	350	EACH
SIGN DAY	3,310	EACH
CONTRACTOR FURNISHED SIGN	10	EACH
FLAGGING	50	DAY
FIELD OFFICE	1	EACH
MOBILIZATION	LUMP	LUMP
RENTAL OF LOADER, FULLY OPERATED	40	HOUR
RENTAL OF MOTOR GRADER, FULLY OPERATED	40	HOUR
RENTAL OF DUMP TRUCK, FULLY OPERATED	40	HOUR
RENTAL OF SKID LOADER, FULLY OPERATED	40	HOUR